

**City of Grand Haven
Grand Haven Communication Tower Replacement
Date: September 3, 2025**



ADDENDUM #1

City of Grand Haven
519 Washington Street
Grand Haven, MI 49417

DRAWING REVISION NO: N/A
SHEETS ISSUED HEREWITH: N/A
INSTRUCTION TO BIDDERS ISSUED HEREWITH: 19 Project Schedule and
Completion
BIDS DUE: N/A

This Addendum is a part of the Contract Documents and modifies the previously issued Bidding Documents.

ITEM NO. 1

Amend the contract to read as follows:

19 PROJECT SCHEDULE AND COMPLETION: In order to keep project impacts to neighboring properties to a minimum, once active construction begins, the contractor shall continue active construction activities unless weather delays occur, or agreed upon by the contractor and owner. The project must be substantially completed by or before **Thursday, April 30, 2026** and, if not, \$100 per day will be assessed to the contractor for each day past said deadlines.

Acknowledgement of this Addendum is **not required** for bid acceptance.

Acknowledgement of Addendum:

THE CONTRACTOR

By: _____
(Title)

By: _____
(Title)